

## ADDENDUM #1

DATE: October 20, 2023

PROJECT: Site Work for Barnyard Ride PROJECT #: 22433

LOCATION: Aberdeen, South Dakota

OWNER: City of Aberdeen Parks, Recreation and Forestry Department

CONSULTANT: Confluence

CONTACT: Chad Kucker

440 E 8<sup>th</sup> Street, Suite 121 Sioux Falls, SD 57103

ckucker@thinkconfluence.com

605-366-8901

Bids will be received until 2:00 p.m. on Tuesday October 31, 2023, and opened publicly

at the office of the Parks and Recreation Board at 225 Third Avenue Southeast,

SUBMISSION: Aberdeen, South Dakota.

This Addendum forms a part of the Contract Documents and is issued prior to receiving bids for the project. The addendum modifies the original bidding documents dated October 11, 2023 with amendments and additions noted below. The bidder shall note receipt and make acknowledgement of this addendum on the Bid Proposal, incorporating these provisions in the bid. All items in conflict with this addendum are hereby deleted.

This Addendum consists of 2 page(s), not including attachments.

ATTACHMENTS: Revised Foundation Plan, sheet S1 dated 10/18/2023.

## **Project Manual**

## **Instructions to Bidders**

B-9. TIME OF COMPLETION. Add the following:

**Substantial Completion** shall be defined as completion of the following items:

- Completion of concrete included on Foundation Plan S1, except for the stamped concrete reinforced slab.
- 28-day concrete cure-time on foundations.
- Completion of equipment shed (excluding painting).
- Completion of 3-phase primary power and power panel on shed and ready for Zamperla to make final connections to ride.

**Final Completion** includes all remaining work by Contractor to provide a project that can be open and occupied for public use.

**Coordination with Owner provided work.** Owner has contracted directly with Zamperla for installation of the ride. Installation is expected to take 1 to 3 working days and will occur between April 30, 2024 and May 31, 2024. Contractor shall cooperate with Zamperla to minimize conflict and facilitate ride installation.

## **Drawings**

**Sheet L500, detail A3.** Add the following Note: Aluminum sign panels and wood backer to be provided and installed by Owner. Contractor to provide fence posts for sign mounting.

**Sheet L500, detail C1.** Add the following Note: Umbrella Shade Structure to be furnished by Owner for contractor installation.

**Sheet S1.** Replace drawing sheet S1 with revised sheet S1 dated 10/18/2023.

End of Addendum #1

