

**AUTOMATED WEATHER OBSERVING SYSTEM (AWOS III-P)**  
**HAROLD DAVIDSON FIELD**  
**VERMILLION, SOUTH DAKOTA**  
**AIP #3-46-0056-020-2024**  
**A-8808**  
**BID TABULATION**  
**2/15/2024**

Base Bid					Efraimson Electric, Inc. Bryant, SD		Muth Electric, Inc. Mitchell, SD	
Item #	Spec #	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price
1	C-105	Mobilization	1	L.S.	\$24,800.00	\$24,800.00	\$14,050.00	\$14,050.00
2	S-100	Construction Safety Phasing Plan	1	L.S.	\$14,300.00	\$14,300.00	\$503.00	\$503.00
3	01 51 26-5.01a	Temporary Phasing Work, Electrical	1	L.S.	\$1,500.00	\$1,500.00	\$6,840.00	\$6,840.00
4	26 05 05-5.01a	Demolition Work, Electrical	1	L.S.	\$14,400.00	\$14,400.00	\$6,988.00	\$6,988.00
5	34 43 23.13-5.01a	AWOS III-P System, Complete and Commissioned	1	L.S.	\$197,200.00	\$197,200.00	\$231,582.00	\$231,582.00
6	34 43 23.13-5.01b	Terminal Building Work, Electrical, Complete	1	L.S.	\$2,720.00	\$2,720.00	\$2,905.00	\$2,905.00
7	34 43 23.13-5.01c	Vault Building Work, Electrical, Complete	1	L.S.	\$1,200.00	\$1,200.00	\$4,679.00	\$4,679.00
8	L-108-5.1a	1/C No. 4 AWG Cu, 600V, THWN-2, Installed in Conduit	3,826	Ft	\$2.75	\$10,521.50	\$1.85	\$7,078.10
9	L-108-5.1b	1/C No. 8 AWG Cu, 600V (GND), THWN-2, Installed in Conduit	1,913	Ft	\$1.50	\$2,869.50	\$1.11	\$2,123.43
10	L-110-5.1a	Plowing for Conduit	205	Ft	\$8.00	\$1,640.00	\$3.50	\$717.50
11	L-110-5.2a	Non-Encased, Electrical Conduit, 2-Inch, Type I, Sch. 40 PVC or SDR 13 HDPE Plowed	205	Ft	\$6.60	\$1,353.00	\$4.26	\$873.30
12	L-110-5.3a	Cable Markers	6	Each	\$200.00	\$1,200.00	\$94.59	\$567.54
13	L-115-5.1a	L-867B (12"), Class 1A, Junction Box with Flat Blank Steel Cover	1	Each	\$1,200.00	\$1,200.00	\$1,225.00	\$1,225.00
Base Bid Total					\$274,904.00		\$280,131.87	

I HEREBY CERTIFY THAT THE FOREGOING IS AN ACCURATE REPRESENTATION AND TABULATION OF ALL BIDS RECEIVED AND THAT THE MATHEMATICS HAVE BEEN CHECKED AND IS TO THE BEST OF MY KNOWLEDGE CORRECT:

PROJECT ENGINEER: Michael A. Schmit DATE: 2-15-2024